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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION A - SOLICITATION/CONTRACT FORM  
                The required response date/time has changed from 27-Aug-2004 to 07-Sep-2004 12:00 PM.  
 
 
SECTION C - DESCRIPTIONS AND SPECIFICATIONS  
 
 
 
The following have been modified:  
 

STATEMENT OF WORK 
For 

Dworshak Reservoir Historical Sites 
Historical Records Research 

Supporting 
Dworshak Reservoir Large Boat Marina Analysis 

 
 
I.  Project Background and Purpose 
 
The U. S. Army Corps of Engineers (Corps) constructed the Dworshak Dam from 1963 to 1972 
for flood control and hydroelectric power production.  The dam inundated approximately 54 
miles of the North Fork of the Clearwater River (Mattson et al. 1983).  Roughly 632 feet above 
the riverbed at the dam, the long, narrow reservoir reaches 1,600 feet above sea level (asl) at its 
maximum pool elevation.   
 
The Large Boat Marina Analysis Project (LBMAP) resulted from congressional funding 
allocated to study the ways to stimulate the economy in Orofino, Idaho.  The LBMAP will 
examine landscape conditions and cultural issues to produce a range of potential sites and 
evaluate their suitability.  
 
This historical evaluation and recordation effort will support the LBMAP by providing 
information concerning historic sites and travel routes in the study area. 
 
II.  Study Area 
 
The study area includes the federal land managed by the Corps in the Dworshak Dam and 
Reservoir Project located downstream of Dent Bridge (approximately river mile 16.8). 
 
The study area includes: 
 
T37N, R1E Sec. 1, 11, 12, 13, 14, 15, 22, 23, 25, 26, 27, and 38 
 

 



W912EF-04-Q-0154 
0001 

Page 3 of 6 
 

T37N, R2E, Sec. 6, 7, 8, 9, 17, and 18 
 
T38N, R1E, Sec. 13, 23, 24, 25, 26, 35, and 36 
 
T38N, R2E, Sec. 17, 18, 19, 20, 21, 22, 27, 28, 29, 30, 31, and 34. 
 
III.  Statement of Contractor Services 
 
The Contractor shall furnish all services, labor, materials and equipment needed to review and 
research existing site records, reports, historical records, data bases, maps, and other sources, as 
necessary, to produce an annotated bibliography of references providing information on 
historical sites, linear sites, and other historical features indicated in the study area.   
 
IV.  Tasks 
 
The Contractor shall: 
 
1.   Review and research existing site records, reports, historical maps, and other sources of 
information (e.g. GLO plat maps, Metskers Atlas, Potlatch Histories, aerial photos, Idaho 
Historical Society records, Clearwater National Forest records, Walla Walla District Corps of 
Engineers records, etc) regarding the study area.                   
 
2.   Provide a draft letter report including; (a.) an annotated bibliography of sources offering 
information on the study area;  (b.) copies (Xerox or other), with source citation, of text or 
figures regarding historic sites or features in the study area; and (c.) site locations as indicated on 
historical records shall be displayed on U.S.G.S. topographic quadrangle (7.5 min.) maps.   
 
During the week of September 20, 2004, the Contractor is required to provide a status update of 
progress and evidence of completion of tasks.  This update will be determined via mutual 
coordination and agreement between the Contractor and the Contracting Officer’s Representative 
(COR) during the pre-work meeting.  Location will also be agreed upon between the parties.  All 
work leading up to the completion of Tasks 1 and 2 will be completed prior to September 24, 
2004.   
 
3.    Provide the final letter report with a project summary of the Contractor’s research 
methodology and results of research efforts by September 30, 2004.  The format shall reflect 
contemporary organizational and illustrative standards of current professional archaeological, 
anthropological, and historical journals (e.g. American Antiquity).  The Government reserves the 
right to have the report reviewed by other qualified individuals and to include their comments as 
part of the Government’s review.  The title page shall note that the report was done in partial 
fulfillment of the Corps’ contract (include the contract number).   
 
Two (2) copies of the final report with maps and copied documents shall be submitted on paper.  
One (1) electronic version of the final report in MS Word with scanned maps and copied 
documents will be submitted on compact disk or zip-disk.   
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Prepare text materials typed on good quality bond paper, 8.5 inches by 11 inches with a 1.25-
inch binding margin on the left side, .75 inch on the right side, 1 inch at the top, and 1 inch at the 
bottom.  All pages, figures, and tables shall be consecutively numbered throughout the document 
and where applicable, shall have titles and appropriate explanatory notes. 
 
V. Schedule and Deliverables  
 
CO receipt of Task 2 draft project report, September 24, 2004 
Contractor receipt of Government review and written comments, September 27, 2004 
CO receipt of final project report and billing, September 30, 2004 
 
All generated project materials (e.g. notes, maps, photographs, slides, etc.) shall be the property 
of the United States.  The Contractor shall properly label (i.e. identify) and box all such materials 
prior to their return to the Government.  The Contractor shall submit the materials by September 
30, 2004.   
 
VI.  Conditions 
 
1.  Pre-Work Meetings.  The Contractor shall arrange a mutually agreeable date and time for a 
meeting or conference call to discuss the statement of work prior to the start of work.  The intent 
of the meeting/call will be to clarify the nature and extent of work to be done under each contract 
task. 
 
2.  Requests For Changes To Scope Of Work.  The Contractor shall provide “Consideration to 
the Government” in all instances where the Contractor requests changes to the Statement of 
Work (e.g. time extensions) that are not directly attributable to the Government.  The deliverable 
schedules identified will be modified without “Consideration to the Government” for any “acts 
of God” that impact schedules during the life of the contract. 
 
3.  Inspections.  All work shall be subject to inspection by representatives of the Corps.  
Inspections will be done to track contractor progress, verify that identified tasks are being 
performed as stated, and identify any problems or issues impeding successful completion of the 
contract.  If inspections indicate that the work is not being performed in accordance with 
applicable laws and regulations and the approved statement of work the contractor shall, at no 
additional cost to the Government, suspend work and immediately develop and undertake 
appropriate corrective actions approved by the Government. 
 
4.  Coordination.  Close coordination shall be maintained between the Contractor and the 
Contracting Officer or representative(s) to insure that the Government’s best interest is served. 
 
5.  Editorial Policy.  The Contractor shall establish a consistent editorial policy for the final 
report to promote conciseness, clarity, and precision in reporting.  The Contractor shall use 
technical language only when needed to prevent conceptual confusion and shall use active 
phrasing whenever practical.  The Contractor shall place extensive charts or tables in appendices 
if they do not contribute to the flow of presentation in the main body of the report.  Submitted 
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draft reports/documents will be in a form, that to the best estimate of the Contractor, requires 
only minor editorial attention before printing. 
 
VII.  Government Furnished Materials and Services 
 
The Government will furnish: 
 
1.  Available project maps, aerial photographs and cultural resources reports.  It will be the 
Contractor’s responsibility to identify and request needed information. 
 
2.  Periodic consultations with designated Corps staff. 
 
3.  Review of and comments on the draft report and site forms. 
 
4.  The CO will provide written acceptance of deliverable products. 
 
VIII.  Payments 
 
The Contractor shall furnish invoices as required, in accordance with the payment schedule, to 
the Corps evidencing performance of work done under this contract.  Payments shall be made 
based on the agreed schedule.  Invoices shall be submitted as follows: 
 
1.  The original to: 
 
USAED, Millington Finance Center 
ATTN:  CEFC-AO-P 
5720 Integrity Drive 
Millington, Tennessee  38504-5005 
 
2.  One copy to the Contracting Officer who shall review it for accuracy and then forward it to 
CEFC-AO-P.  The Contractor shall be paid only for the work accepted and approved by the 
Contracting Officer as provided within the scope of this order. 
 
3.  Invoices shall include a statement identifying the extent and type of work performed for the 
period of time covered under the submitted invoice.  If the invoice amount is not commensurate 
with the product received and the deliverables’ payment schedule, it will be returned for revision 
before payment will be made. 
 
4.  The following payment schedule will be adhered to for the duration of the contract: 
 
CO receipt of Task 2. review of completed draft site forms – 70% of Contract Award 
CO written acceptance of Task 3. final report, appendices, and project materials – 30% of 
Contract Award 
 
IX.  References 
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(End of Summary of Changes)  
 

 


